



**CITY OF CORAL GABLES
FINANCE DEPARTMENT/PROCUREMENT DIVISION
CONE OF SILENCE NOTICE**

NOTICE DATE: October 11, 2024

The Cone of Silence per Procurement Code Section 2-1027 is applicable and prohibits:

- (a) Any communication regarding a particular request for proposals (RFP), request for qualifications (RFQ), invitation for bids (IFB) or any other advertised solicitation between a potential offeror, vendor, service provider, bidder, lobbyist, or consultant and city department heads, their staff, selection committee or evaluation committee members.
- (b) Any communication regarding a particular request for proposals (RFP), request for qualifications (RFQ), invitation for bids (IFB) or any other advertised solicitation between the city commissioners and city department heads, the city departments' staff, selection committee or evaluation committee members.

Please be advised that the following City projects are officially under the Cone of Silence:

Solicitation #	Solicitation Title	Procurement Specialist	Cone Effective Date
RFQ 2024-008	Assessment and Design Services (City Hall Restoration and Renovation)	Neivy Garcia	July 19, 2024
IFB 2024-032	Median Improvements – Ponce de Leon – Phase 3	Andrea Chung	July 26, 2024
IFB 2024-031	Parking Lots Improvements – Lots 8 and 17	Eduardo Hernandez	July 30, 2024
RFQ 2024-023	Civil & Environmental Engineering Services	Andrea Chung	August 8, 2024
IFB 2024-026	Park Construction – Blue Road Park	Andrea Fortella	August 12, 2024
IFB 2024-036	Electronic Waste Recycling Services	Neivy Garcia	August 27, 2024
IFB 2024-039	Recertification Repairs – Coral Gables Country Club	Eduardo Hernandez	August 27, 2024
IFB 2024-035	Concrete Slab Replacement – Fire Station No. 2 Fueling Station	Neivy Garcia	September 18, 2024
RFQ 2024-034	General Planning Services	Eduardo Hernandez	September 19, 2024
RFP 2024-033	Citywide Landscaping Services	Andrea Fortella	September 25, 2024
RFQT 2024-037	Pressure Washing – Parking Garage 6	Andrea Fortella	September 27, 2024
IFB 2024-040	Cocoplum Stormwater Improvement Phase 2 Project	Neivy Garcia	October 1, 2024
RFP 2024-045	Social Media Management Services	Eduardo Hernandez	October 7, 2024

This notice will remain in effect until otherwise notified by the Procurement Division.