

Procurement Division 2800 S.W. 72ND AVENUE MIAMI, FLORIDA 33155

December 6, 2024

All Responding Bidders (See Distribution List)

SUBJECT: IFB 2024-035 Concrete Slab Replacement – Fire Station No. 2 Fueling Station

Dear Bidders:

The evaluation of the bids submitted in response to the above cited solicitation is complete. The City Manager has recommended an award as shown in the attached document.

This notice is provided in accordance with Section 2-910 (c) of the Code of the City of Coral Gables. Our provision of this notice also serves to confirm the lifting of the Cone of Silence from this procurement action as dictated by Section 2-1027 (4)(b) of the same City Code.

Thank you for your participation in this competition. If you have any questions please contact Neivy Garcia, Procurement Specialist at 305-460-5121 or <a href="mailto:ngarcia2@coralgables.com">ngarcia2@coralgables.com</a>.

Sincerely,

Celeste Walker-Harmon Chief Procurement Officer

Distribution List:

Coreland Construction Corp.

## **CITY OF CORAL GABLES**

## -MEMORANDUM-

TO: Amos Rojas, Jr. December 5, 2024

City Manager

FROM: Celeste S. Walker-Harmon SUBJECT: Award Recommendation

Chief Procurement Officer

Celeste S.

Digitally signed by Celeste S. Walker-Harmon

Digitally signed by Celeste Slab Replacement – Fire Station No. 2 Fueling

Walker-Harmon 199 (2024.12.04 17:16:02 Station

The Procurement Division advertised IFB 2024-035 Concrete Slab Replacement – Fire Station No. 2 Fueling Station on September 18, 2024, which was issued through the City's Pre-Qualification Pool – RFQ 2017-02-MS for General and Specialty Trade Contractor Services. A total of one hundred and twenty-six (126) prospective bidders were notified through INFOR, the City's web-based e-procurement system. On October 28, 2024, a total of one (1) response to the IFB was received from the following bidder: Coreland Construction Corp.

As a result of the single bid received, the response from Coreland Construction Corp. was reviewed and determined that the pricing submitted was fair and reasonable. The price for the replacement of the concrete slab at the Fire Station No.2 Fueling Station offered by the bidder is within market value and available budget.

The response was reviewed by the Procurement Division to determine responsiveness to the requirements of the IFB. Once this step was completed, the Public Works Department conducted a review of the submittal identified by Procurement and found the bid to be in conformance with the City's bid requirements.

The Procurement Division finalized its due diligence process and confirmed that Coreland Construction Corp. is both responsive to the requirements of the IFB and is a responsible bidder. As such, my recommendation in accordance with Section 2-763 of the City Code entitled "Contract Award", for award of the subject IFB is as follows:

- 1) Accept the recommendation to award Coreland Construction Corp., as the lowest most responsive and responsible bidder for IFB 2024-035 Concrete Slab Replacement Fire Station No.2 Fueling Station.
- 2) Execute a contract with Coreland Construction Corp., for the estimated total amount of \$64,652.87.

A copy of the IFB, bid response, evaluation results and the department's concurrence are provided as part of this memo.

Your approval of this recommendation is being requested. Please contact me should you have any questions.

Amos Rojas | Digitally signed by Amos Rojas Jr. | Date: 12/6/2024 |

Approved: Jr. | Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date: 12/6/2024 |

Date

Amos Rojas, Jr. City Manager

## Copy:

Cristina M. Suárez, City Attorney
Billy Y. Urquia, City Clerk
Alberto N. Parjus, Deputy City Manager
Jose Gomez, Asst. City Manager
Hermes Diaz, Public Works Director
Diana M. Gomez, Finance Director
Jose Oliveros, Asst. Public Works Director/Capital Improvements

## City of Coral Gables, Florida **Bid Tabulation**

_			
TR	No.	202	1-035

Bid Title: Concrete Slab Replacement - Fire Station No. 2 Fueling Station

Bid Opening Date:October 9, 2024 @ 2:00PM Prepared by: Neivy Garcia

VENDOR NAME				Coreland Construction Corp.	
endor FEIN	ndor FEIN			65-0073665 8950 SW 74th Court, suite 2201-C1, Mlami, FL 33156	
Corporation Address/ Locations (County & State):					
ocal Preferen	ce? <sup>C</sup> oral Gables/ Miami-Dade County			1	NO
	rence Applicable?			N/A	
	Miami-Dade County st (for this bid)			Monica Hernandez	
	t Phone Number				
	dor Contact Email			305-233-1709 monica@corelandconstruction.com	
ITEM No.	DESCRIPTION	QUANTITY	UNIT OF MEASURE	UNIT PRICE	LINE TOTAL
1	GENERAL CONDITIONS	1	LS	\$4,172.00	\$4,172.00
2	MOBILIZATION	1	LS	\$5,000.00	\$5,000.00
•	AAANTENANCE OF TRAFFIC (AGE)	_	LS	\$500.00	\$500.00
3	MAINTENANCE OF TRAFFIC (MOT)	1	LS	\$300.00	2200.00
4	DEMOLITION AND DISPOSAL	1	LS	\$12,000.00	\$12,000.00
	100				
4	DEMOLITION AND DISPOSAL	1	LS	\$12,000.00	\$12,000.00
5	DEMOLITION AND DISPOSAL REWORK BASE, SUB BASE & COMPACT	1	LS LS	\$12,000.00 \$1,000.00	\$12,000.00 \$1,000.00
5 6	DEMOLITION AND DISPOSAL REWORK BASE, SUB BASE & COMPACT STEEL REINFORCEMENT OF CONCRETE	1 1	LS LS	\$12,000.00 \$1,000.00 \$24,400.00	\$12,000.00 \$1,000.00 \$24,400.00
4 5 6	DEMOLITION AND DISPOSAL REWORK BASE, SUB BASE & COMPACT STEEL REINFORCEMENT OF CONCRETE CONCRETE WORK AND FINISH	1 1 1 131.68	LS LS LS SQY	\$12,000.00 \$1,000.00 \$24,400.00 \$118.02	\$12,000.00 \$1,000.00 \$24,400.00 \$15,540.87

NOTE: This bid tabulation is	an indication of price	only and not a det	etermination of the responsive,	responsible bidders.
------------------------------	------------------------	--------------------	---------------------------------	----------------------